Release Summary Sheet

Contract (P0O) Number: T26477

Release Number: 104

Specification Number: BO9688501

Name of Contractor: KENNY CONSTRUCTION CO

City Department: DEPARTMENT OF WATER MANAGEMENT

Title of Contract: WATER TREATMENT SERVICES

Dollar Amount of Release: S 168,723.65

Release Description: WATER AND WASTEWATER TREATMENT SERVICES

Procurement Services Contact Person: BYRON WHITTAKER

Vendor Number: 456060
Submission Date:



CITY OF CHICAGO

Original (Department
BLANKET RELEASE ginal (Dep )
Furnish the supplies and/or services described below in conformance with conditions set forth herein and in your offer
RELEASE PURCHASE RELEASE | SPECIFICATION | VENDOR SITE DELIVERY PAGE

DATE ORDER NUMBER NUMBER NUMBER NAME DATE NUMBER
11/27/2005 126477 104 B09688501 456060 A 1
DELIVER TO: 88-D40 ORDERED FROM:
D40 KENNY CONSTRUCTION CO
CHIEF WATER ENGINEER'S OFFICE 250 NORTHGATE PKWY (EFT)
1000 E OHIO ST WHEELING, IL 60090
CHICAGO IL 60611

DELIVERY CHARGES to be PREPAID
TITLETO F’ASS ON DELIVERY

'CONTACT: MARGARITA ALVAREZ
PO DESCRIPTION: T0968850101 WATER TREATMENT SERVICES

BLANKETRELEASE
THIS SIGNED RELEASE IS YOUR AUTHORITY TO FURNISH THE SPECIFIED SUPPLIES AND /OR SERVICES IN ACCORDANCE
WITH THE TERMS AND CONDITIONS OF THE BLANKET AGREEMENT NUMBER: T26477

THIS PURCHASE IS FOR DEPARTMENT: 88 - DEPARTMENT OF WATER MANAGEMENT

SUBMIT THE ORIGINAL INVOICE TO: 4
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1 1 96896.05 168,723.65 usb 1.00 168,723.65
WATER AND WASTEWATER TREATMENT SERVICES
WATER - YEAR 2000 (JOB ORDER CONTRACT)
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Payment on this order will be made upon receipt of an original vendor invoice form referencing this order.
Submit the original invoice to the department referenced above.
Mark all packages and papers with the purchase number.
Any deliveries containing overshipments will be reflected uniess otherwise authorized in this purchase.
This purchase is subject to the City of Chicago General Conditions for Supplies. Work, or Professional Consulting Services; Special Conditions, Disclosure
Ownership, Acceptance Page, as applicabie, which are attached hereto or incorporated herein by reference.



City of Chicago
Richard M. Daley, Mayor

Department of Water Management

Brian S. Murphy
Commissioner

Bureau of Engineering Services

Michael J. Foley
Deputy Commissioner

Jardine Water Purification Plant
1000 East Ohio Street

Chicago, Illinois 60611

(312) 744-5070

(312) 744-5301 (FAX)
http://www. cityofchicago.org/
watermanagement
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BUILDING CHICAGO TOGETHER

November 22, 2006

Ms. Barbara A. Lumpkin

Chief Procurement Officer
Department of Procurement Services
Room 400, City Hall

121 North LaSalle Street

Chicago, Illinois 60602

SUBJECT: Job Order Contract - Department of Water Management

Project Description: East 124" Street and South Torrence Avenue
Repair 24-Inch Watermain in North Shaft of
Torrence Avenue Tunnel
Project No. 05-01-113A
(Additional Workscope)
Contract No. T0968850101
Spec. No. B09688501

Estimated Cost: $ 168,724.00
Funding No.: 001-0227-0872050-0540-W706-
220540-02311010

Dear Ms. Lumpkin:

The Contractor is requested to complete the following additional workscope
required, for removing and replacing the leaking 24-inch cast iron water pipe in
the shaft with 24-inch ductile iron pipe:

-Work deck needed to be installed from the bottom of the shaft instead of
utilizing bracing attached to the walls(The existing bracing was anchored in the
brick walls and was not safe).

-Additional clean-up of more debris than was anticipated in the bottom of the

shaft so the Contractor could access the 1/4 pipe bend at the bottom.

-Remove and replace the 1/4 pipe bend at the bottom.

-Replace the Structural Steel in the Shafi.

-Investigate the South Shaft and remove debris(Loose concrete, Bricks, etc.)that
is on the top grating,

-Install a wooden platform on the top Grating.

-Install a new strut to secure the 1/4 pipe bend at the top of the South Shaft

Estimated duration of this Project is Twenty(20) calendar days.

Funding for this work is in place.




If you concur with this request, please notify this office as soon as possible and
forward a copy of the approved memorandum of authorization. For any further
information concerning this matter, contact Richard Patrick, Bureau of Water
Engineering at 744-5067.
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Commissioner
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ATTACHMENT A
(East 124" Street and South Torrence Avenue - Replace 24-Inch Watermain)

Project Number : 05-01-113A Department : Water

Project Manager :__Richard Patrick - Telephone Number : __ 742-3614

__UTILIZING JOC FOR CITY CONSTRUCTION PROJECTS

For all proposed projects please complete items 1 and 2 below. As appropriate, complete items
3,4 and 5.
(Attach to the MOA)

1. Please describe the major features of the project:

See Attached Memo Authorization Letter.

2. Please explain why this project could not be bid using the City’s traditional bid
process and the need to use the JOC procurement system:

This work must be completed immediately to assure that adequate water supply is
available to the SouthEast corner of the City.
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13. If this project is a one trade project, please provide additional explanation of why it f
f would be in the City’s best interest to do the project under JOC: ”
|
! !
J |
|
|
|
J
|

N/A

4. If it is anticipated that over 25% of the project will be non-prepriced, please provide
an explanation on why JOC should be used:

N/A J
|
5. If some elements of the proposed JOC project scope of work are covered by City |
Term Agreements, these elements should be removed from the JOC project scope
of work. If it is not desirable to do so, please explain:

P ~N/A



